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CORTRACT ¥O. HF-32-27
PERKIN-ELMER CORPORATION
Eorwalk, Connecticut

Ws.1643
Copy L of 3

CONTRACT REGCTIATION

1. Contractor submitted on 16 June 1958 its proposal for
& product improvement program on the "C" Comfiguration. This

proposal vas submitted at the reguest of | and FOIAB3A

other representatives of | It was based upou &

statement of work generated at a meeting at | | 25X1
on 22 May 1958, attended by representatives of the

Costractor, Fycon Mfg. Company, Project, and| | 25X1

2. The Cootractor proposed statement of work was reviewed
and found to be consistent with that developed at referenced
mesting. Contractor's cost breskdcwn and that of its subcon-
tractor vhich represented over 508 of the total cost was alsc
anelyzed. The following comments are pertinent:

{a) The lsbar, overhead end GhA rates quoted by
Contractor and subcontractor are consistent with those rates
gurrently spproved by | for use in other 25X1
coutracts with the Project.

{v) The man hours and materials quoted by Coutractor
appear fair and reascosble for the work to be sccamplished.
The work iuvolves a great deal of trial and error type effort
and is subject to change and improvisation as the work progresses
and consequently, is &ifficult to estimate or substantiate.

Therefore, Contractor's estimate of costs was accepted without
change.

{c} Costractor reguested a fee of 0% on its
aft and on the subcontracted portida. Total Té dollars

are wvhich represents 6.4% of the totel estimated cost
of The fee was accepted as being fair and resson-
able no ther adjustments were made.

a 3. In view of the foregoing, Contractor's proposel is

recomended for acceptaence without change.
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